GOVERNMENT OF ANDHRA PRADESH
ABSTRACT

Municipal Administration and Urban Development Department - PH&ME Department –Machilipatnam Municipality – Storm Water Drainage Scheme of Balance Works Phase-I in Machilipatnam Municipality– Award of contract in favour of M/s. Sudhakara Infratech Pvt. Ltd., Hyderabad – Orders – Issued.

MUNICIPAL ADMINISTRATION AND URBAN DEVELOPMENT (UBS) DEPARTMENT

G.O.MS.No. 106 Dated: 20-03-2018

Read the following:

1. G.O.Ms.118, MA&UD (UBS) Dept., Dated: 28-3-2017.
2. G.O.Ms.No.504, MA&UD (A1) Department, Dated: 12-7-2007.
3. Govt.Memo No.3132/L1/2008, Dated: 13-3-2008.
4. G.O.Ms.185, MA&UD (K1) Dept., Dated: 25.5.2011.
5. G.O.Ms.217, MA&UD(C) Dept., Dated: 11.11.2014.
6. G.O.Ms.168, MA&UD (Budget) Dept., Dated: 1-7-2016.
7. Tender Notice No.1711/MTM/SWD/Plan/ATO/2017,Dt.24-1-2018.
8. Minutes of the Committee-II Meetings held on 5-2-2018 & 7-2-2018 in the Chambers of Principal Secretary to Government, MA&UD Dept., Velagapudi.
9. Letter No.368/T3/AE/MTM/2017-18, Dated:13-11- 2017 from ENC (PH), Guntur

<o>

ORDER:-

In the circumstances reported in the reference 9th read above and as approved by the Committee-II constituted vide G.O. 4th read above, Government hereby accord approval for the following tender so as to issue LoA to the Agency:

Sl. No.	Name of the Scheme	Name of the Agency	IBM Value (Rs.)	Tendered Value (Rs.)	Tender Percentage
1.	Storm Water Drainage scheme of Balance works Phase-I in Machilipatnam Municipality under any Grant funding by the Government	M/s. Sudhakara Infratech Pvt. Ltd., Hyderabad	55,72,46,000/-	58,28,23,591/-	(+)4.59 excess of the IBM

2. The ENC (PH), Guntur shall take necessary action accordingly in the matter.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

R.KARIKAL VALAVEN
PRINCIPAL SECRETARY TO GOVERNMENT

To
The ENC (PH), Tadepalli, Guntur.
Copy to:
The Managing Director, APUFIDC, Guntur
The P.S. to Hon 'ble M(MA).
The P.S. to Principal Secretary (MA&UD) to Government.
Sc/Sf.

//FORWARDED:: BY ORDER//

RESEARCH OFFICER